

SUMMARY OF DETOURS, WORK ZONE PVT MARKINGS & MARKERS & ELIMINATE EXISTING PAVEMENT MARKINGS & MARKERS

LOCATION	CONSTRUCT DETOURS (CL 1) STA	ELIMINATE EXISTING PAV. MRK & MRKR						WORK ZONE PAV MRK REMOV						RAIS PAV MRKR CL B (REFL) TY 11-A-A EA
		4" LF	8" LF	12" LF	24" LF	ARROW EA	RAIS. PAV MRKR LF	(W) (4") (SOLID) (REMOV) LF	(W) (4") (BROKEN) (REMOV) LF	(W) (8") (SOLID) (REMOV) LF	(W) (24") (SOLID) (REMOV) LF	(Y) (4") (SOLID) (REMOV) LF	(Y) (4") (BROKEN) (REMOV) LF	
PHASE I														
STA 100+00 TO STA 105+65	5.65							565						
STA 106+65 TO STA 118+90	12.25	2595	100					1215		100		1100	280	
PHASE II A														
STA 100+00 TO STA 105+60		1080		65	12			1100		100	22	1090		
STA 0+00 TO STA 4+60 - FM 3097		580			12			900			11	880		
STA 9+72 TO STA 16+98.46- HORIZON RD		32			24	2	1471	790	*18		11	1090	* 20	
STA 105+80 TO 124+40		465				11		2990				3410	* 30	7
PHASE II B														
STA 100+00 to STA 105+80								580			11			
STA 0+00 to STA 4+60 - FM 3097	.5							975			11	800		
STA 9+53 TO 16+96.40 - HORIZON RD							390	1048			11	1180		
STA 106+60 TO STA 124+40	.8							564		40		584	* 24	12
PHASE III A														
STA 100+00 TO STA 105+90								1000			11	1020		
STA 0+00 TO 4+60 - FM 3097								380						
STA 6+53 TO 16+96.46 - HORIZON RD	.5						100	300						
STA 106+50 TO STA 126+90	2.2	110						3698				3183	* 16	
PHASE III B														
STA 9+53-HORIZON RD TO STA 4+60-FM3097								760	** 146	60	33	1753	* 70	
STA 106+20 TO STA 127+00	1.0							600				890		
PHASE IV														
STA 102+00 TO STA 105+30												1080		
STA 105+60 TO 127+00								1460			11	1460		
TOTAL	22.9	4862	100	65	48	13	1961	18,925	164	300	132	19,520	440	19

* 2' STRIPE EVERY 6'

** INCLUDES 46 LF OF 2' STRIPE EVERY 6'

SUMMARY SHEET
SHEET 4 OF 4

FED. NO.	FEDERAL AID PROJECT NO.	SHEET NO.
6	STP 96(830)MM	124
STATE	STATE DIST. NO.	COUNTY
TEXAS	DALLAS	ROCKWALL
CONF.	SECT.	JOB
1014	03	041
		FM 740