

ADDENDUM # 1
To the specifications for
REQUEST FOR QUALIFICATIONS (RFQ)
FOR PROFESSIONAL SERVICES FOR
NORTH GOLIAD STREET REIMAGINING PROJECT
RFQ No.: 2026-001

Purpose of Addendum

This Addendum is issued to (1) clarify Question 3.23 of the RFQ and (2) extend the submittal due date.

Item 1 – Clarification of Question 3.23

Question:

Page 9 of the RFQ, Question 3.23 asks us to provide an analysis of the City's project planning schedule. I do not see a project schedule in the RFQ. Could you provide one?

Clarification:

Question 3.23 should have stated:

“3.23 Respondent should provide a project planning schedule, and describe how you plan to develop and communicate design, scope, and budget options in a form that will quickly facilitate the City's decision making.”

No project schedule has been issued as part of this RFQ.

Respondents should include a proposed project planning schedule outlining major tasks, milestones, and anticipated timeframes as part of their submittal.

Item 2 – Extension of Due Date

Due to recent **nationwide AWS technology outages** that may have affected vendor access and submittal capabilities, the City of Rockwall is extending the RFQ submission deadline.

Revised Due Date:
Tuesday, November 4, 2025, at 2:00 p.m. (CST)

All other terms and conditions of the RFQ remain unchanged.

Acknowledgment

Please acknowledge receipt of this Addendum by signing below and including a copy with your submittal.

Firm Name

**Authorized
Representative (Print
Name)**

Title

Signature

Date

City of Rockwall

Misty D. Farris

Purchasing Agent

mfarris@rockwall.com

(972) 771-7700