



CONSTRUCTION PLANS
FOR
**CITY OF HEATH
24" WATER
TRANSMISSION LINE**

MAYOR
Chris Cuny

CITY MANAGER
Dennis Watson

MAYOR PRO TEM
James Tunnell

ASSISTANT CITY MANAGER
Kim Dobbs

ALDERMAN
Julianna Zurek
John Ratcliffe
Leon Weiss
Karen Lewis

CITY OFFICIALS
George Costan
John Langstaff

CITY SECRETARY
Stephanie Galanides

 **FREEMAN - MILLICAN, Inc.**
CONSULTING ENGINEERS
DALLAS, TEXAS

JANUARY 2005

SHEET INDEX

PROJECT "A"

Sheet No. Description

A1	STA 1+00 TO 10+00
A2	STA 10+00 TO 20+00
A3	STA 20+00 TO 30+00
A4	STA 30+00 TO 40+00
A5	STA 40+00 TO 50+00
A6	STA 50+00 TO 60+00
A7	STA 60+00 TO 70+00
A8	STA 70+00 TO 80+00
A9	STA 80+00 TO 90+00
A10	STA 90+00 TO 94+64.61

PROJECT "B"

Sheet No. Description

B1	STA 0+00 TO 10+00
B2	STA 10+00 TO 20+00
B3	STA 20+00 TO 30+00
B4	STA 30+00 TO 40+00
B5	STA 40+00 TO 50+00
B6	STA 50+00 TO 60+00
B7	STA 60+00 TO 70+00
B8	STA 70+00 TO 80+00
B9	STA 80+00 TO 90+00
B10	STA 90+00 TO 100+00
B11	STA 100+00 TO 101+64.02

COMMON SHEETS

Sheet No. Description

G1	TITLE SHEET
G2	GENERAL NOTES AND PROJECT CONTROL
D1	DETAILS
D2	DETAILS
D3	VALVE VAULT DETAILS
D4	THRUST BLOCKING

RECORD DRAWING

