


DESCRIPTION	UNIT	 Quantity
STORM DRAIN STRUCTURE REMOVAL	LF	0
BASE AND ASPHALT REMOVAL	SY	0
CONCRETE PAVEMENT REMOVAL	SY	0
FENCE REMOVAL	LF	356

THESE ITEMS ARE SUBSIDIARY TO ITEM 3. I PREPARING RIGHT-OF-WAY AND SHOWN FOR CONTRACTORS INFORMATION ONLY.



LEGEND


EXIST. TREE TO REMAIN EXIST. FENCE TO REMAIN E S EXIST. TREE TO BE REMOVED (SEE NOTE 3) EXIST. FENCE TO BE REMOVED EXIST. BRUSH & SMALL DIAMETER TREES TO BE REMOVED EXIST. ASPHALT PAVEMENT TO BE REMOVED EXIST. CONCRETE TO BE REMOVED PROP FENCE CORNER/PULL POST (MATCH EXIST FENCE TYPE PER TXDOT DETAIL WF(I)-94 OR WF(2)-96) PROPOSED RIGHT-OF-WAY DRAINAGE EASEMENT

NOTES:


I. DEMOLITION WILL BE PAID FOR IN ACCORDANCE WITH SPEC. ITEM 3.1, PREPARING RIGHT-OF-WAY.


TEMP. CONSTRUCTION EASEMENT

- 2. QUANTITIES SHOWN ARE FOR CONTRACTOR'S INFORMATION ONLY.
- 3. REMOVE ONLY THOSE TREES NECESSARY TO ALLOW CONSTRUCTION TO BE COMPLETED. SEE SPECIAL CONDITIONS IN THE CONTRACT DOCUMENTS.



ORIGINAL DRAWING SEALED & SIGNED BY T.H. Gaertner, P.E. TX NO. 37124





DEMOLITION PLAN STA. 42+50 TO STA. 57+00

TCB INC. WWW.TCB.AECOM.COM 17300 DALLAS PARKWAY, SUITE 1010 DALLAS, TEXAS 75248										
Unit PW-DAL-	-FW Sca		: AS SHO		Date	11/23.	/2009)		
Designed SDB	Che	ecked	ТСВ		Project No.	600	04153	3		
Drawn FG	App	proved	TCB		Sheet	24	of	215		

