

UNIT	QUANTITY
LF	0
SY	25
SY	942
LF	278





LEGEND

E CONTRACTOR EXIST. TREE TO REMAIN EXIST. FENCE TO REMAIN EXIST. TREE TO BE REMOVED (SEE NOTE 3) EXIST. FENCE TO BE REMOVED -x ---- x ----- x ----- x EXIST. BRUSH & SMALL DIAMETER TREES TO BE REMOVED EXIST. ASPHALT PAVEMENT TO BE REMOVED EXIST. CONCRETE TO BE REMOVED PROP FENCE CORNER/PULL POST (MATCH EXIST FENCE TYPE PER TXDOT DETAIL WF(1)-94 OR WF(2)-96) PROPOSED RIGHT-OF-WAY DRAINAGE EASEMENT TEMP. CONSTRUCTION EASEMENT


NOTES:

- I. DEMOLITION WILL BE PAID FOR IN ACCORDANCE WITH SPEC. ITEM 3.1, PREPARING RIGHT-OF-WAY.
- 2. QUANTITIES SHOWN ARE FOR CONTRACTOR'S INFORMATION ONLY.
- 3. REMOVE ONLY THOSE TREES NECESSARY TO ALLOW CONSTRUCTION TO BE COMPLETED. SEE SPECIAL CONDITIONS IN THE CONTRACT DOCUMENTS.



ORIGINAL DRAWING SEALED & SIGNED BY T.H. Gaertner, P.E. TX NO. 37124

NO.	REVISION	BY	DATE



DEMOLITION PLAN STA. 78+50 TO STA. 83+00

TCB INC. WWW.TCB.AECOM.COM 17300 DALLAS PARKWAY, SUITE 1010 DALLAS, TEXAS 75248										
Init PW-DAL-F	-W So		orz: AS S ort: AS S		Date	11/23	/200	9		
esigned THG	Cr	necked	TC	3	Project No.	600	0415	3		
rawn FG	Ap	proved	TCI	3	Sheet	27	of	215		

