GENERAL CONSTRUCTION NOTES

1. ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO THE CITY OF ROCKWALL DESIGN
STANDARDS. IF NO CITY STANDARD IS AVAILABLE, MATERIALS AND CONSTRUCTION SHALL
CONFORM TO THE "NORTH CENTRAL TEXAS COUNCIL OF GOVERNMENTS PUBLIC WORKS
CONSTRUCTION STANDARDS — 3rd EDITION"

2. THE CONTRACTOR SHALL BE RESPONSIBLE TO FURNISH ALL MATERIALS, LABOR, AND EQUIPMENT
TO CONSTRUCT THE FACILITY AS SHOWN AND DESCRIBED IN THE CONSTRUCTION DOCUMENTS IN
ACCORDANCE WITH THE APPROPRIATE APPROVING AUTHORITIES, SPECIFICATIONS AND
REQUIREMENTS. ALL ITEMS DESCRIBED IN THE PLANS, SPECIFICATIONS, OR THE PROJECT NOTES
IN THE PLANS SHALL BE INCLUDED IN THE CONTRACTOR'S BASE BID. NO EXTRA PAY WILL BE
GIVEN UNLESS AN ITEM IS SPECIFICALLY DESCRIBED IN THE PLANS OR CONTRACT DOCUMENTS
AS "PAY BY OWNER”. ALL WORK SHALL BE CONDUCTED IN CONFORMANCE WITH CURRENT
SAFETY CODES AND STANDARDS WITH JURISDICTION OVER THIS PROJECT.

3. THE CONTRACTOR SHALL CONTACT ALL FRANCHISE UTILITY COMPANIES AND CALL "811" TO HAVE
THEM LOCATE EXISTING UTILITIES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL COORDINATE
THE EXACT LOCATION AND DEPTH OF ALL FRANCHISE UTILITY SERVICES AND ANY REQUIRED
RELOCATION AND/OR EXTENSIONS.

4. THE CONTRACTOR SHALL PROTECT ALL PUBLIC AND PRIVATE UTILITIES IN THE CONSTRUCTION OF
THIS PROJECT. ALL MANHOLES, CLEANOUTS, VALVE BOXES, POWER POLES, SIGNS, FIRE
HYDRANTS, ETC., MUST BE ADJUSTED TO PROPER GRADE BY THE CONTRACTOR PRIOR TO AND
AFTER PLACING OF PERMANENT PAVING AND CUT / FILL. UTILITIES MUST BE MAINTAINED TO
PROPER ALIGNMENT AND GRADE DURING CONSTRUCTION OF THE PAVING FOR THIS PROJECT.

5. BRACING OF UTILITY POLES MAY BE REQUIRED BY UTILITY COMPANIES WHEN TRENCHING OR
EXCAVATION IS IN CLOSE PROXIMITY TO THE POLES. THE COST OF BRACING POLES WILL BE
BORNE BY THE CONTRACTOR. THERE IS NO SEPARATE PAY ITEM FOR THIS WORK. THE COST IS
INCIDENTAL TO THE VARIOUS PAY ITEMS FOR INSTALLATION OF UNDERGROUND STRUCTURES AND
CONDUITS.

6. THE LOCATIONS, ELEVATIONS, AND DIMENSIONS OF EXISTING UTILITIES SHOWN ON THE PLANS
WERE OBTAINED FROM AVAILABLE RECORDS AND ARE CONSIDERED APPROXIMATE. IT SHALL BE
THE CONTRACTOR’'S RESPONSIBILITY TO VERIFY LOCATIONS, ELEVATIONS, AND DIMENSIONS OF
ADJACENT AND/OR CONFLICTING UTILITIES SUFFICIENTLY IN ADVANCE OF CONSTRUCTION IN
ORDER THAT ADJUSTMENTS CAN BE MADE TO PROVIDE ADEQUATE CLEARANCES. THE
CONTRACTOR SHALL PRESERVE AND PROTECT PUBLIC UTILITES AT ALL TIMES DURING
CONSTRUCTION. ANY DAMAGE TO UTILITIES RESULTING FROM CONTRACTOR'S OPERATIONS SHALL
BE RESTORED AT THE CONTRACTOR'S EXPENSE. THE ENGINEER SHALL BE NOTIFIED WHEN
PROPOSED UTILITY GRADES CONFLICT WITH EXISTING UTILITY GRADES. THE ENGINEER SHALL NOT
BE RESPONSIBLE FOR COSTS ASSOCIATED WITH RELOCATIONS, REPAIRS, OR OUTAGES.

7. THE CONTRACTOR SHALL IMMEDIATELY REPAIR OR REPLACE ANY PHYSICAL DAMAGE TO PRIVATE
PROPERTY, INCLUDING, BUT NOT LIMITED TO FENCES, WALLS, PAVEMENT, GRASS, TREES, AND
LAWN SPRINKLER AND IRRIGATION SYSTEMS AT NO COST TO THE OWNER. THIS WORK SHALL BE
SUBSIDIARY TO THE CONTRACT (UNLESS OTHERWISE NOTED) AND IS NOT A SEPARATE PAY ITEM.

8. THE CONTRACTOR SHALL REMOVE SURPLUS MATERIAL FROM THE PROJECT AREA. THIS WORK
SHALL BE SUBSIDIARY TO THE CONTRACT AND IS NOT A SEPARATE PAY ITEM.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS PRIOR TO
CONSTRUCTION, UNLESS OTHERWISE NOTED.

10. THE CONTRACTOR SHALL HAVE AVAILABLE AT THE JOB SITE AT ALL TIMES A COPY OF THE
CONTRACT DOCUMENTS INCLUDING PLANS, SPECIFICATIONS, AND SPECIAL CONDITIONS, COPIES OF
ANY REQUIRED CONSTRUCTION PERMITS, EROSION CONTROL PLANS, SWPPP AND INSPECTION
REPORTS.

11. ANY DISCREPANCIES ON THE DRAWINGS SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF
THE OWNER AND ENGINEER BEFORE COMMENCING WORK. NO FIELD CHANGES OR DEVIATIONS
FROM DESIGN SHALL BE MADE WITHOUT PRIOR APPROVAL OF THE OWNER, CITY AND THE
ENGINEER. NO CONSIDERATION WILL BE GIVEN TO CHANGE ORDERS FOR WHICH THE OWNER AND
ENGINEER WERE NOT CONTACTED PRIOR TO CONSTRUCTION OF THE AFFECTED ITEM.

12, TESTING OF MATERIALS REQUIRED FOR THE CONSTRUCTION OF THE PAVING IMPROVEMENTS SHALL
BE PERFORMED BY AN AGENCY, APPROVED BY THE OWNER, FOR TESTING MATERIALS. IT SHALL
BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE, BY THE STANDARD TESTING PROCEDURES,
THAT THE WORK CONSTRUCTED MEETS THE REQUIREMENTS OF THE APPLICABLE FEDERAL, STATE,
OR LOCAL JURISDICTION REGULATIONS, AND PROJECT SPECIFICATIONS.

13. ALL COPIES OF COMPACTION, CONCRETE AND OTHER REQUIRED TEST RESULTS SHALL BE SENT
TO THE ARCHITECT, CIML ENGINEER, CONTRACTOR, CITY ENGINEERING INSPECTOR AND OWNER
DIRECTLY FROM THE TESTING AGENCY.

14, ALL NECESSARY INSPECTIONS AND/OR CERTIFICATIONS REQUIRED BY CODES, JURISDICTIONAL
AGENCIES AND/OR UTILITY SERVICE COMPANIES SHALL BE OBTAINED BY THE CONTRACTOR PRIOR
TO BUILDING POSSESSION AND THE FINAL CONNECTION OF SERWVICES.

15. CONTRACTOR SHALL VERIFY BENCHMARKS AND DATUM PRIOR TO COMMENCING CONSTRUCTION OR
STAKING OF IMPROVEMENTS.

16. CONTRACTOR SHALL THOROUGHLY CHECK COORDINATION OF CIVIL, LANDSCAPE, MEP,
ARCHITECTURAL, AND OTHER PLANS PRIOR TO COMMENCING CONSTRUCTION. OWNER AND
ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCY PRIOR TO COMMENCING WITH CONSTRUCTION.

17. UPON COMPLETION OF CONSTRUCTION, THE CONTRACTOR SHALL PROVIDE THE ENGINEER A COPY
OF RECORD DRAWINGS IDENTIFYING ALL DEVIATIONS OR VARIATIONS FROM THE ORIGINAL PLANS.

18. CONTRACTOR SHALL GIVE NOTICE TO ALL AFFECTED PARTIES AND ALL AUTHORIZED INSPECTORS,
SUPERINTENDENTS, OR PERSONS IN CHARGE OF PRIVATE AND PUBLIC UTILITIES OR RAILROADS
AFFECTED BY HIS OPERATIONS, PRIOR TO COMMENCEMENT OF WORK.

19. IT IS THE INTENT OF THE CONTRACT DOCUMENTS TO PROVIDE A COMPLETE INSTALLATION OF
SYSTEMS IN EVERY RESPECT. IF THE CONTRACT DOCUMENTS DO NOT SUFFICIENTLY DESCRIBE
THE FINAL PRODUCT, THE CONTRACTOR SHALL BRING SUCH TO THE ATTENTION OF THE
ENGINEER. UNLESS OTHERWISE SPECIFIED, IT IS THE CONTRACTORS RESPONSIBILITY FOR
METHODOLOGY OF CONSTRUCTION TO COMPLETE THE WORK INDICATED OR SPECIFIED.
CONTRACTOR IS TO PROVIDE ALL LABOR, MATERIALS, FUEL, TEMPORARY UTILITIES, AND
EQUIPMENT USUALLY FURNISHED WITH SUCH SYSTEMS OR REQUIRED TO COMPLETE THE
INSTALLATION, WHETHER SPECIFICALLY MENTIONED OR NOT.

20. CONTRACTOR SHALL COMPLY WITH ALL OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
(OSHA) STANDARDS AND REGULATIONS, AS WELL AS ANY OTHER APPLICABLE FEDERAL, STATE,
OR LOCAL HEALTH AND SAFETY STANDARDS, LAWS, OR REGULATIONS. FAILURE TO COMPLY WITH
THE REQUIREMENTS SPECIFIED SHALL BE CONSIDERED JUST AND SUFFICIENT CAUSE FOR OWNER
TO STOP WORK. ENGINEER SHALL NOT BE RESPONSIBLE FOR ON-SITE SAFETY CONDITIONS
DURING CONSTRUCTION OR INSPECTIONS.

21. CONTRACTOR SHALL COMPLY WITH TEXAS HEALTH AND SAFETY CODE, CURRENT EDITION AS OF
THE DATE OF SEAL ON THESE PLANS, TO MAINTAIN A VIABLE TRENCH SAFETY SYSTEM AT ALL
TIMES AS WELL AS THE U.S. DEPARTMENT OF LABOR, OSHA, "CONSTRUCTION SAFETY AND
HEALTH REGULATIONS”, PART 1926, SUB PART P, AND AMENDMENTS THERETO. SHEETING,
SHORING, BRACING, AND OTHER TRENCH SAFETY COSTS SHALL BE SUBSIDIARY TO THE COST
CONSTRUCTION (NO EXTRA PAY).

EROSION CONTROL NOTES

1. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE, AND LOCAL EROSION,
CONSERVATION, AND SILTATION ORDINANCES. THE CONTRACTOR SHALL USE SEDIMENT FILTERS OR
OTHER MEASURES APPROVED BY THE ENGINEER AND CONSTRUCTION MANAGER TO PREVENT SILT
AND CONSTRUCTION DEBRIS FROM CLOGGING STORM SEWER PIPES OR PROPOSED OR EXISTING
INLETS, OR FROM BEING TRANSPORTED TO ADJACENT PROPERTIES AND STREET RIGHT—OF—WAYS.
ALL EROSION CONTROL DEVICES SHALL BE INSTALLED PRIOR TO SITE DISTURBANCE AND SHALL
REMAIN IN PLACE UNTIL FINAL GRADING AND PAVING IS COMPLETE AND PERMANENT SOIL
STABILIZATION IS ACHIEVED BY MEANS OF PAVEMENT AND VEGETATION OR OTHER PERMANENT
EROSION CONTROL MEASURES.

2. CONTRACTOR SHALL REFERENCE EROSION CONTROL PLAN NOTES AND SPECIFICATIONS FOR
GENERAL STORMWATER POLLUTION PREVENTION AND BEST MANAGEMENT PRACTICES (BMP).
BECAUSE EROSION CONTROL AND BMPS ARE CLOSELY TIED TO MEANS AND METHODS OF
CONSTRUCTION, ENGINEER SHALL NOT BE HELD LIABLE, WHETHER JOINT OR SEVERABLE, FOR
FINES RELATED TO THE STORMWATER POLLTION PREVENTION, QUTSIDE OF THE CONTROLS ON THE
SEALED EROSION CONTROL PLAN IN THIS SET.

3. CONSTRUCTION OPERATIONS SHALL BE MANAGED SO THAT AS MUCH OF THE SITE AS POSSIBLE
IS LEFT COVERED WITH EXISTING TOPSOIL AND VEGETATION. :

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTROL OF DUST AND DIRT RISING AND
SCATTERING IN THE AIR DURING CONSTRUCTION AND SHALL PROVIDE WATER SPRINKLING OR
OTHER SUITABLE METHODS OF CONTROL. THE CONTRACTOR SHALL COMPLY WITH ALL GOVERNING
REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

5. ALL SLOPES AND AREAS DISTURBED BY CONSTRUCTION SHALL BE GRADED SMOOTH. THE AREAS
SHALL THEN BE SEEDED (OR SODDED), IRRIGATED, AND MAINTAINED UNTIL PERMANENT STAND,
MINIMUM 1", OF GRASS IS ACHIEVED WITH A MINIMUM OF 75% COVERAGE PRIOR TO CITY
ACCEPTANCE. UNLESS OTHERWISE NOTED, PRIVATE LAWN AREAS AND PARKWAYS IN FRONT OF
PRIVATE LAWN AREAS DISTURBED BY CONSTRUCTION SHALL BE REPLACED WITH BLOCK SOD
SIMILAR TO THAT EXISTING. LANDSCAPE AREAS OUTSIDE OF PARKING SHALL BE STABILIZED
IMMEDIATELY AFTER PARKING PLACEMENT. FAILURE TO BEGIN STABILIZATION OF THESE AREAS
MAY RESULT IN DELAYS FOR BUILDING PAD. RIGHT OF WAY SHALL BE SODDED PRIOR TO CITY
ACCEPTANCE.

6. THE CONTRACTOR SHALL CONSTRUCT A STABILIZED CONSTRUCTION ENTRANCE/EXIT AT ALL
POINTS OF CONSTRUCTION ACCESS TO THE SITE. THE CONTRACTOR IS RESPONSIBLE FOR
ENSURING THAT ALL CONSTRUCTION TRAFFIC UTILIZES THE STABILIZED ENTRANCE AT ALL TIMES
FOR INGRESS/EGRESS TO THE SITE. SEDIMENTS TRACKED ONTO EXISTING ROADWAYS SHALL BE
REMOVED IMMEDIATELY.

7. SITE ENTRY AND EXIT LOCATIONS SHALL BE MAINTAINED IN A CONDITION WHICH SHALL PREVENT
TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC ROADWAYS. ALL SEDIMENT SPILLED, DROPPED,
WASHED OR TRACKED ON A PUBLIC ROADWAY SHALL BE REMOVED IMMEDIATELY. WHEN WASHING
IS REQUIRED TO REMOVE SEDIMENT PRIOR TO ENTRANCE TO A PUBLIC ROADWAY, IT SHALL BE
DONE ON AN AREA STABILIZED WITH CRUSHED STONE WHICH DRAINS INTO AN APPROVED
SEDIMENT BASIN. A WHEEL WASH SYSTEM MAY BE INCORPORATED INTO THE STABILIZED
CONSTRUCTION ENTRANCE/EXIT. ALL FINES IMPOSED FOR TRACKING OF SEDIMENT ONTO PUBLIC
ROADS SHALL BE PAID BY THE CONTRACTOR.

8. CONTRACTOR IS RESPONSIBLE FOR PROPER MAINTENANCE OF THE REQUIRED EROSION CONTROL
DEVICES THROUGHOUT THE ENTIRE CONSTRUCTION PROCESS. EROSION CONTROLS SHALL BE
REPAIRED OR REPLACED AS INSPECTION DEEMS NECESSARY, OR AS DIRECTED BY THE OWNER'S
REPRESENTATIVE., ACCUMULATED SILT IN ANY EROSION CONTROL DEVICE SHALL BE REMOVED AND
SHALL BE DISTRIBUTED ON SITE IN A MANNER NOT CONTRIBUTING TO ADDITIONAL SILTATION. THE
CONTRACTOR IS RESPONSIBLE FOR RE—ESTABLISHING ANY EROSION CONTROL DEVICE WHICH IS
DISTURBED.

9. THE CONTRACTOR SHALL MAINTAIN ADEQUATE SITE DRAINAGE DURING ALL PHASES OF
CONSTRUCTION. THE CONTRACTOR SHALL USE FILTER BARRIER (OR OTHER METHOD APPROVED
BY THE ENGINEER AND APPLICABLE AUTHORITY) AS REQUIRED TO PREVENT ADVERSE OFF SITE
IMPACTS OR STORM WATER QUALITY FROM SILT AND CONSTRUCTION DEBRIS FLOWING ONTO
ADJACENT PROPERTIES AS REQUIRED BY THE APPLICABLE AUTHORITY.

10. BEFORE ANY EARTHWORK IS DONE, THE CONTRACTOR SHALL STAKE OUT AND MARK THE LIMITS
OF CONSTRUCTION AND OTHER ITEMS ESTABLISHED BY THE PLANS. THE CONTRACTOR SHALL
PROTECT AND PRESERVE CONTROL POINTS AT ALL TIMES DURING THE COURSE OF THE PROJECT.
THE GRADING CONTRACTOR SHALL PROVIDE ALL NECESSARY ENGINEERING AND SURVEYING FOR
LINE AND GRADE CONTROL POINTS RELATED TO EARTHWORK.

PAVING AND STRIPING NOTES

1. TESTING OF MATERIALS REQUIRED FOR THE CONSTRUCTION OF THE PAVING IMPROVEMENTS SHALL
BE PERFORMED BY AN AGENCY, APPROVED BY THE OWNER, FOR TESTING MATERIALS. IT SHALL
BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE, BY THE STANDARD TESTING PROCEDURES,
THAT THE WORK CONSTRUCTED MEETS THE REQUIREMENTS OF THE APPLICABLE FEDERAL, STATE,
OR LOCAL JURISDICTION REGULATIONS, AND PROJECT SPECIFICATIONS.

2. ALL SIGNS, PAVEMENT MARKINGS, AND OTHER TRAFFIC CONTROL DEVICES REQUIRED FOR THE
PROJECT SHALL CONFORM TO THE "TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”
(TMUTCD).

3. RAISED PAVEMENT MARKERS SHALL BE BONDED TO THE ROADWAY SURFACE WITH ADHESIVE
CONFORMING WITH THE MANUFACTURER'S RECOMMENDATIONS.

4. THE PAVEMENT UPON WHICH THE LANE AND PAVEMENT MARKERS ARE TO BE PLACED SHALL BE
PREPARED TO THE APPROVAL OF THE INSPECTOR TO ENSURE PROPER CLEANING OF THE
PAVEMENT SURFACE.

5. ALL TRAFFIC STRIPING SHALL BE CHLORINATED RUBBER TRAFFIC PAINT OR APPROVED EQUAL.

6. SIGN LOCATIONS AND INSTALLATIONS SHALL BE IN ACCORDANCE WITH APPLICABLE FEDERAL,
STATE, OR LOCAL JURISDICTION STANDARDS. THE CONTRACTOR SHALL REVIEW LOCATION OF ALL
TRAFFIC CONTROL DEVICES WITH THE APPLICABLE JURISDICTION PRIOR TO INSTALLATION.

7. THE PAVING CONTRACTOR SHALL REFER TO THE IRRIGATION PLANS AND M.E.P. PLANS FOR
LOCATION OF PROPOSED SLEEVING AND CONDUITS.

8. THE CONTRACTOR SHALL FURNISH AND INSTALL ALL PAVEMENT MARKINGS FOR FIRE LANES,
PARKING STALLS, HANDICAPPED PARKING SYMBOLS, AND MISCELLANEOUS STRIPING WITHIN THE
PARKING LOT AND AROUND THE BUILDING AS SHOWN ON THE PLANS.

9. FIRE LANES SHALL BE MARKED BY PAINTED LINES OF RED TRAFFIC PAINT SIX (6) INCHES IN
WIDTH TO SHOW THE BOUNDARIES OF THE LANE. THE WORDS "NO PARKING FIRE LANE" OR "FIRE
LANE NO PARKING” SHALL APPEAR IN FOUR (4) INCH WHITE LETTERS AT 20 FEET INTERVALS ON
THE RED BORDER MARKINGS ALONG BOTH SIDES OF THE FIRE LANE.

10. CURBS ADJACENT TO FIRE LANES SHALL BE PAINTED BRIGHT RED IN COLOR FROM THE CURB’S
GUTTER LINE TO THE TOP, BACK OF CURB.

11. ALL HANDICAP RAMPING, STRIPING, AND PAVEMENT MARKINGS SHALL CONFORM TO THE 2012
TEXAS ACCESSIBILITY STANDARDS AND 2010 AMERICANS WITH DISABILITIES ACT (BOTH
MANDATORY MARCH 15, 2012), AND ALL ADDENDUMS OR UPDATES.

12. THE CONTRACTOR SHALL SUBMIT A PAVEMENT JOINTING PLAN TO THE ENGINEER AND OWNER
PRIOR TO THE BEGINNING OF ANY CONCRETE PAVING WORK.

13. ANY EXISTING CONCRETE OR ASPHALT TO BE REMOVED SHALL BE PROPERLY DISPOSED OF BY
THE CONTRACTOR OFF SITE. THIS WORK SHALL BE SUBSIDIARY TO THE CONTRACT AND IS NOT A
SEPARATE PAY ITEM.

14. THE PAVING CONTRACTOR AND THE UTILITY CONTRACTOR SHALL COORDINATE WITH THE BUILDING
CONTRACTORS TO ENSURE THAT ALL UTILITY SERVICE CONNECTIONS AND CONDUITS ARE IN
PLACE PRIOR TO BEGINNING ANY PAVING ACTIMITIES.

WATER AND SANITARY SEWER NOTES

1. PRIOR TO START OF CONSTRUCTION, THE CONTRACTOR SHALL FIELD VERIFY THE HORIZONTAL
AND VERTICAL LOCATION OF ALL EXISTING UTILITIES WHERE PROPOSED UTILITIES ARE BEING
CONNECTED. THE CONTRACTOR SHALL NOTIFY THE ENGINEER IMMEDIATELY IF A CONFLICT IS
DISCOVERED.

2. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS SHOWN, COORDINATING THE HORIZONTAL AND
VERTICAL LOCATION OF ALL UTILITY SERVICES ENTERING THE BUILDING AND/OR CROSSING OTHER
UTILITIES.

3. ALL UTILITY CONSTRUCTION, WATER TAPS, VALVES, MANHOLES, AND SERVICES SHALL BE
INSTALLED BY THE CONTRACTOR AFTER APPROVAL FROM THE APPLICABLE FEDERAL, STATE, OR
LOCAL JURISDICTION AND SHALL CONFORM TO ALL GUIDELINES AND REGULATIONS SET FORTH BY
THE APPLICABLE FEDERAL, STATE, OR LOCAL JURISDICTION REGULATIONS FOR WATER AND
SANITARY SEWER CONSTRUCTION.

4. ALL FIRE LINES AND APPURTENANCES USED FOR FIRE PROTECTION SHALL CONFORM TO THE
CURRENT THE APPLICABLE FEDERAL, STATE, OR LOCAL JURISDICTION REGULATIONS. DESIGN AND
INSTALLATION OF ALL FIRE PROTECTION SYSTEMS SHALL BE DONE BY A STATE LICENSED FIRE
SPRINKLER CONTRACTOR.

5. ALL WATER MAINS 6"—12" DIA. SHALL MAINTAIN A MINIMUM COVER IN ACCORDANCE WITH THE
APPLICABLE FEDERAL, STATE, OR LOCAL JURISDICTION REGULATIONS UNDER UNPAVED FINISHED
GRADE & PROPOSED OR EXISTING PAVEMENT. ALL SEWER MAINS SHALL MAINTAIN A MINIMUM
COVER OF THE APPLICABLE FEDERAL, STATE, OR LOCAL JURISDICTION REGULATIONS.

6. ALL SANITARY SEWER LINES SHALL BE A MINIMUM OF PVC (SDR-35) PIPE. ALL SANITARY SEWER
LINES DEEPER THAN 10 FEET SHALL BE SDR—-26. ALL WATER LINE MATERIALS AND
INSTALLATIONS SHALL BE IN ACCORDANCE WITH THE APPLICABLE FEDERAL, STATE, OR LOCAL
JURISDICTION REGULATIONS.

7. THE CONTRACTOR SHALL SEQUENCE CONSTRUCTION TO AVOID INTERRUPTION OF WATER AND
SANITARY SEWER SERVICE TO SURROUNDING AREAS.

8. EXISTING AND/OR PROPOSED WATER MAINS SHALL BE LOWERED BELOW OR ABOVE PROPOSED
SANITARY AND STORM SEWER LINES TO MAINTAIN A MINIMUM OF 2.0 FEET OF VERTICAL
SEPARATION. THE CONTRACTOR SHALL MAINTAIN A MINIMUM 9-FEET (OUTSIDE TO OUTSIDE)
SEPARATION BETWEEN SANITARY SEWER AND WATER MAINS.

8. EXISTING MANHOLE TOPS, VALVE BOXES, FIRE HYDRANTS AND ALL OTHER UTILITY
APPURTENANCES SHALL BE ADJUSTED, AS REQUIRED, TO MATCH PROPOSED GRADES AS SHOWN
ON GRADING PLAN. S.S. MANHOLES IN UNPAVED AREAS SHALL BE ADJUSTED TO BE 6" ABOVE
ADJACENT GRADE.

10. FOR EACH SEWER AND WATER CROSSING, CONTRACTOR SHALL CENTER ONE JOINT OF SEWER
PIPE ON THE EXISTING OR PROPOSED WATER MAIN.

11. FIRE DEPARTMENT CONNECTIONS SHALL BE LOCATED ON THE BUILDING NO LESS THAN 18", OR
NO MORE THAN 48" ABOVE ADJACENT GRADE.

12. THE CONTRACTOR SHALL INSTALL CONCRETE COLLARS (OR OTHER APPROVED MEANS) ON THE
UNDERGROUND UTILITIES, TO PREVENT GROUND WATER FROM MIGRATING IN THE UTILITY TRENCH,
BELOW THE BUILDING SLAB.

13. ALL WATER AND SANITARY SEWER SERVICES SHALL TERMINATE 5 FEET OUTSIDE THE BUILDING,
UNLESS OTHERWISE NOTED, AND THE END OF THESE SERVICES SHALL BE TIGHTLY PLUGGED OR
CAPPED. SEE M.E.P. OR ARCHITECTURAL PLANS FOR CONTINUATION.

14, ALL WATER LINES TO BE C900 CLASS 200 DR 14.
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GRADING NOTES

1. NO SLOPES SHALL BE GREATER THAN 3:1 UNLESS OTHERWISE SHOWN.

2. THE CONTRACTOR SHALL ENSURE POSITIVE DRAINAGE FROM THE PROPOSED BUILDINGS AND NO
PONDING IN PAVED AREAS. CONTRACTOR FIELD ADJUSTMENTS TO SPOT GRADES TO MAINTAIN
POSITIVE DRAINAGE ARE ALLOWED WITH THE PRIOR APPROVAL OF THE ENGINEER. CONTRACTOR
SHALL CONTACT THE ENGINEER PRIOR TO PAVING, IF ANY AREAS OF POOR DRAINAGE ARE
ENCOUNTERED OR ANTICIPATED.

3. THE CONTRACTOR SHALL PROTECT ALL MANHOLE COVERS, VALVE COVERS, VAULT LIDS, FIRE
HYDRANTS, POWER POLES, GUY WIRES, AND TELEPHONE BOXES WHICH ARE TO REMAIN IN
PLACE AND UNDISTURBED DURING CONSTRUCTION.

4. THE CONTRACTOR SHALL CALCULATE THEIR OWN EARTHWORK QUANTITIES TO DETERMINE THEIR 4,

BID. ANY DEVIATION FROM A BALANCED CUT AND FILL SHALL BE IMMEDIATELY BROUGHT TO
THE ATTENTION OF THE ENGINEER AND ANY VARIANCE SHALL BE SPECIFICALLY ITEMIZED ON
THE BID. THE CONTRACTOR IS EXPECTED TO CONSTRUCT THE PROJECT PER THE APPROVED
GRADING PLAN. DISCREPANCIES IN EARTHWORK QUANTITIES AFTER BEGINNING CONSTRUCTION

SHALL BE AT THE CONTRACTOR'S EXPENSE. S

5. THE CONTRACTOR SHALL REFERENCE THE ARCHITECTURAL, STRUCTURAL PLANS,
SPECIFICATIONS, AND GEOTECHNICAL REPORT FOR ALL BUILDING PADS.

6. TOP AND TOE SPOTS INDICATE FINAL GROUND ELEVATION AT HIGH SIDE AND THE LOW SIDE,
RESPECTIVELY, OF THE WALL OR SLOPE (NOT ANY PHYSICAL ELEVATIONS OF THE WALL

STRUCTURE). RETAINING WALL DESIGN IS NOT INCLUDED IN THESE PLANS. 6.

7. ALL FILL TO BE COMPACTED TO A MINIMUM 95% STANDARD DENSITY USING A SHEEP'S FOOT

ROLLER. 7

TRAFFIC CONTROL NOTES

1. CONTRACTOR SHALL PROVIDE TRAFFIC CONTROL PLANS PRIOR TO ANY WORK IN A PUBLIC
RIGHT—OF—WAY, SEALED AND SIGNED BY A PROFESSIONAL ENGINEER LICENSED IN THE
STATE OF TEXAS.

2. ALL TRAFFIC CONTROL MEASURES SHALL BE INSTALLED AND MAINTAINED IN ACCORDANCE
WITH THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD), LATEST
VERSION.

3. THE CONTRACTOR SHALL COVER EXISTING SIGNS AND OBLITERATE EXISTING PAVEMENT
MARKINGS THAT CONFLICT WITH THE INTENT OF TRAFFIC CONTROL PLANS TO AVOID
CONFUSION TO THE TRAVELING PUBLIC.

4. ALL TEMPORARY SIGNS, BARRICADES, WARNING LIGHTS AND OTHER MISCELLANEOUS
TRAFFIC CONTROL MEASURES SHALL BE REMOVED AND PERMANENT TRAFFIC CONTROL
MEASURES, SIGNS, AND PAVEMENT MARKINGS REPLACED AT THE END OF THE
CONTRACTOR’S CONSTRUCTION OPERATIONS.

5. TRAFFIC BARRICADES WILL BE REQUIRED AT ALL PROPOSED DRIVEWAY CONNECTIONS TO
STREETS. BARRICADES SHALL CONFORM TO THE INSTALLATION SHOWN IN THE TEXAS
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD), LATEST VERSION.

6. CONTRACTOR SHALL OBTAIN LANE CLOSURE PERMITS WHEN REQUIRED.

7. CONTRACTOR SHALL COVER STREET EXCAVATIONS WITH ADEQUATELY ANCHORED STEEL
PLATES DURING NONWORKING HOURS AND OPEN LANES OF TRAFFIC FLOW.

8. APPROVED COPIES OF "TRAFFIC CONTROL PLANS" AND LANE/SIDEWALK CLOSURE PERMITS
SHALL BE AVAILABLE FOR INSPECTION AT JOB SITE AT ALL TIMES.

FRANCHISE UTILITY NOTES

1. CONTRACTOR SHALL CONTACT FRANCHISE UTILITY COMPANIES PRIOR TO CONSTRUCTION, IN

ORDER TO LOCATE AND/OR DISCONNECT EXISTING SERVICES, AND TO COORDINATE NEW
SERVICE.

2. ANY PROPOSED FRANCHISE UTILITY LOCATIONS SHOWN ON THESE DRAWINGS ARE
CONCEPTUAL ONLY. THE CONTRACTOR SHALL COORDINATE THE EXACT DESIGN, ALIGNMENT,
INSTALLATION REQUIREMENTS AND COST SHARING ARRANGEMENTS WITH THE INDIVIDUAL
UTILITY PROVIDERS AND THE PROJECT OWNER.

3. THE CONTRACTOR SHALL INCLUDE IN THE BASE BID, ALL ASSOCIATED COSTS TO INSTALL
FRANCHISE UTILITY (GAS, ELEC, PHONE, CABLE) SERVICE TO THE PROPOSED BUILDING.
THE CONTRACTOR SHALL ESTABLISH ADEQUATE LEAD TIME IN THEIR CONSTRUCTION
SCHEDULE FOR COORDINATING AND PROCURING FRANCHISE UTILITY SERVICES.

ACCESSIBILITY NOTES

IT IS THE ENGINEER'S INTENT THAT SURFACES AT ACCESSIBLE PARKING SPACES, AT DROP
OFF AND PICK UP AREAS, ALONG ACCESSIBLE ROUTES, AND AT BUILDING ENTRANCES OR
EXITS ARE CONSTRUCTED SUCH THAT THOSE SURFACES SHALL HAVE A SLOPE NOT
GREATER THAN 2.00% IN ANY DIRECTION AND NOT LESS THAN 1.00% IN THE DIRECTION
OF STORM WATER RUNOFF. HOWEVER, LONGITUDINAL SLOPES ALONG ACCESSIBLE ROUTES
MAY BE INCREASED TO NOT MORE THAN 5.00% IF SO INDICATED BY THE ENGINEER'S
GRADING PLAN.

IN CASE OF DISCREPANCY WITH SPOT ELEVATIONS OR ELEVATION CONTOURS, THE
ENGINEER'S INTENT DESCRIBED IN THIS NOTE SHALL GOVERN. THE CONTRACTOR SHALL
CONSTRUCT THE IMPROVEMENTS IN COMPLIANCE WITH THE ENGINEER'S INTENT AS
DESCRIBED IN THIS NOTE UNLESS THE CONTRACTOR HAS COORDINATED WITH THE
ENGINEER AND RECEIVED WRITTEN AUTHORIZATION TO PROCEED OTHERWISE.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR, AS A PART OF THE
CONTRACTOR'S CONSTRUCTION OVERSIGHT DUTIES, TO THOROUGHLY REVIEW ALL
PROPOSED SLOPES AND ELEVATIONS PRIOR TO THE CONSTRUCTION OF ANY
IMPROVEMENTS.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF PLAN DISCREPANCIES OR
DISCREPANCIES BETWEEN THE PLANS AND THE RULE DESCRIBED IN “ACCESSIBILITY NOTE
1%, PRIOR TO CONSTRUCTION, AND THE CONTRACTOR SHALL ALLOW THE ENGINEER TIME
TO REVIEW THE PLANS AND MAKE REVISIONS IF NECESSARY.

THE ENGINEER'S PLANS HAVE BEEN PREPARED WITHOUT THE BENEFIT OF DETAILS
REGARDING THE THRESHOLD TO BE INSTALLED AT BUILDING INGRESS/EGRESS LOCATIONS.
PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH
THE ARCHITECT OF THE BUILDING TO ENSURE THAT ELEVATION DIFFERENCES BETWEEN
THE BUILDING'S FINISHED FLOOR, THE THRESHOLD, AND THE FLATWORK ADJACENT TO THE
BUILDING ARE IN COMPLIANCE WITH ALL APPLICABLE ACCESSIBILITY REQUIREMENTS.

THE CONTRACTOR SHALL ENSURE THAT THERE IS POSITIVE DRAINAGE AWAY FROM THE
BUILDING AT ALL LOCATIONS.

IT IS IMPERATIVE THAT THE CONTRACTOR COORDINATE ACCESSIBILITY CONCERNS WITH THE
ENGINEER AND ARCHITECT PRIOR TO CONSTRUCTING THE IMPROVEMENTS. IF THE
CONTRACTOR FAILS TO ADEQUATELY COORDINATE WITH THE ENGINEER AND THE
ARCHITECT PRIOR TO CONSTRUCTING IMPROVEMENTS, ANY EXTRA COSTS TO RECTIFY
ACCESSIBILITY ISSUES WILL BE AT CONTRACTOR'S SOLE EXPENSE, AND THE CONTRACTOR
SHALL, WITH NO EXTRA PAY, PERFORM RE—WORK SUCH AS DEMOLITION, REMOVAL,
RE—GRADING, AND REPLACEMENT OF ANY CONCRETE, ASPHALT, COMPACTED EARTH OR
OTHER SURFACES, AND ALL OTHER RELATED IMPROVEMENTS, WHICH HAVE BEEN
CONSTRUCTED BY CONTRACTOR OR CONTRACTOR’'S SUB—CONTRACTOR THAT DO NOT
COMPLY WITH ALL APPLICABLE CODES AND ACCESSIBILITY REQUIREMENTS

NOTES TO CONTRACTOR

1. INFORMATION ON THIS SHEET AND OTHER SHEETS THROUGHOUT THIS PLAN SET
IS PART OF A UNIFIED DESIGN. THE CONTRACTOR SHALL NOT SEPARATE
DRAWINGS FROM THE SET FOR DISTRIBUTION TO SPECIFIC DISCIPLINES. EACH
SUBCONTRACTOR SHALL BE PROVIDED WITH ALL SHEETS WITHIN THIS PLAN SET.

2. CONTRACTOR SHALL REFERENCE ALL IRRIGATION PLANS, MEP SITE PLANS, AND
CIVIL ENGINEERING UTILITY PLANS FOR INFORMATION REGARDING SLEEVES
BENEATH PAVEMENT.

3. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH ALL FRANCHISE
UTILITY COMPANIES AND ENSURING ALL NECESSARY UTILITIES ARE AVAILABLE
FOR THIS PROJECT. THE CONTRACTOR SHALL REFERENCE MEP FOR SPECIFIC
INFORMATION REGARDING SITE ELECTRICAL, GAS, DATA, COMMUNICATION, ETC..
DESIGN OF FRANCHISE UTILITIES IS NOT THE RESPONSIBILITY OF THE CIVIL
ENGINEER. THEREFORE, ANY FRANCHISE UTILITIES DEPICTED IN THIS SET ARE
CONCEPTUAL ONLY AND NOT INTENDED FOR CONSTRUCTION PURPOSES OR TO
INDICATE FINAL FRANCHISE UTILITY LAYOUTS OR LOCATIONS. THE CONTRACTOR
SHALL COORDINATE WITH THE FRANCHISE UTILITY COMPANIES, THE OWNER, AND
THE MEP ENGINEER TO ENSURE PROPER AND ADEQUATE INSTALLATION OF ALL
NECESSARY UTILITIES TO SERVE THE PROJECT.

BENCHMARK

Revision Description
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GENERAL NOTES
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